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A Lump Sum Items

Buffalo River Area of Concern
Allocated Cost Estimate - Base Work

Base Work Page 1 of 1 3/29/2013  4:52 PM

A Lump Sum Items
A.1 Performance and Payment Bonds 1 LS 220,928.36$     220,928.36$          
A.2 Mobilization 1 LS 315,330.90$     315,330.90$          
A.3 Preparation of Pre-Construction Submittals, including CC-QAPP 1 LS 302,500.00$     302,500.00$          
A.4 TSCA Permitting and Design Support 1 LS 101,523.18$     101,523.18$          
A.5 TSCA Treatability Studies 1 LS 51,920.00$       51,920.00$            
A.6 Infrastructure Construction 1 LS 157,586.17$     157,586.17$          

$ $A.7 Site Maintenance 1 LS 83,305.00$       83,305.00$            
A.8 Surveys 1 LS 276,661.45$     276,661.45$          
A.9 Site Restoration 1 LS 42,639.08$       42,639.08$            
A.10 Demobilization 1 LS 169,262.26$     169,262.26$          
A.11 Preparation of Remedial Action Report 1 LS 44,330.01$       44,330.01$            

B Unit Price ItemsB Unit Price Items
B.1 Mechanical Dredging, Transportation, and CDF Disposal of Non-TSCA Sediment 412,000 CY 29.72$              12,246,085.56$     
B.2 Additional Cost for Debris Removal and CDF Disposal 22,000 CY 44.58$              980,717.72$          
B.3 Transport and Disposal of Debris at Landfill 1,100 Ton 45.43$              49,973.00$            
B.4 Mechanical Dredge Standby Time 50 HR 3,032.13$         151,606.40$          

Total: 15,194,369.08$      
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A Lump Sum Items (additional to Base Work)
A.1 Performance and Payment Bonds 1 LS 91,368.41$       91,368.41$            
A.2 Mobilization 1 LS 33,621.93$       33,621.93$            
A.3 Infrastructure Construction 1 LS 43,307.06$       43,307.06$            
A.4 Site Maintenance 1 LS 20,826.25$       20,826.25$            
A.5 Surveys 1 LS 84,379.16$       84,379.16$            
A.6 Site Restoration 1 LS -$                  -$                       
A.7 Demobilization 1 LS 15,068.90$       15,068.90$            

B Unit Price Items
B.1a Purchase, Delivery, and Placement of Active Cap Materials 3,060 Ton 627.51$            1,920,183.82$       
B.1b Purchase, Delivery, and Placement of Additional Backfill in Lieu of Active Cap Materials 2,400 CY 59.41$              142,585.00$          
B.2 Placement of City Ship Canal Cap 290,000 SF 12.93$              3,750,759.07$       
B.3 Placement of ADM/Pillsbury Armored Cap 38,000 SF 5.06$                192,192.23$          
B.4 Cap Placement Equipment Standby Time 50 HR 2,643.29$         132,164.45$          

Total (not including item B.1b): 6,283,871.29$        

Buffalo River Area of Concern
Allocated Cost Estimate - Option 1 Work
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A Lump Sum Items (additional to Base Work)
A.1 Performance and Payment Bonds 1 LS 28,952.45$       28,952.45$            
A.2 Mobilization 1 LS 33,621.93$       33,621.93$            
A.3 Infrastructure Construction 1 LS 31,284.11$       31,284.11$            
A.4 Site Maintenance 1 LS 25,230.24$       25,230.24$            
A.5 Surveys 1 LS 82,889.81$       82,889.81$            
A.6 Site Restoration 1 LS 18,352.91$       18,352.91$            
A.7 Demobilization 1 LS -$                  -$                       

B Unit Price Items
B.1 Mechanical Dredging, Transportation, and CDF Disposal of Non-TSCA Sediment 50,000 CY 29.99$              1,499,493.71$       
B.2 Additional Cost for Debris Removal and CDF Disposal 2,500 CY 45.72$              114,291.60$          
B.3 Transport and Disposal of Debris at Landfill 125 Ton 45.43$              5,678.75$              
B.4 Mechanical Dredge Standby Time 50 HR 3,028.23$         151,411.70$          

Total: 1,991,207.21$        

Buffalo River Area of Concern
Allocated Cost Estimate - Option 2 Work
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A Lump Sum Items (additional to Base Work)
A.1 Performance and Payment Bonds 1 LS 57,204.77$       57,204.77$            
A.2 Mobilization 1 LS 140,864.88$     140,864.88$          
A.3 Infrastructure Construction 1 LS 156,781.82$     156,781.82$          
A.4 Site Maintenance 1 LS 180,657.22$     180,657.22$          
A.5 Surveys 1 LS 196,574.15$     196,574.15$          
A.6 Site Restoration 1 LS 39,792.34$       39,792.34$            
A.7 Demobilization 1 LS 81,176.37$       81,176.37$            
A.8 Riverbend Habitat Restoration 1 LS 605,504.03$     605,504.03$          
A.9 Buffalo Color Habitat Restoration 1 LS 885,216.49$     885,216.49$          
A.10 Ohio Street Habitat Restoration 1 LS 94,953.54$       94,953.54$            
A.11 Katherine Street Habitat Restoration 1 LS 763,285.48$     763,285.48$          
A.12 City Ship Canal Cap Restoration 1 LS 729,669.85$     729,669.85$          

B Unit Price Items
B.1 Removal and disposal of debris within the in-water portion for Habitat Restoration 20 Ton 129.14$            2,582.80$              

Total: 3,934,263.74$        

Buffalo River Area of Concern
Allocated Cost Estimate - Option 3 Work
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A Lump Sum Items (additional to Base Work)
A.1 Performance and Payment Bonds 1 LS 47,849.91$       47,849.91$            
A.2 Mobilization 1 LS 28,818.80$       28,818.80$            
A.3 Infrastructure Construction 1 LS 689,421.99$     689,421.99$          
A.4 Site Maintenance 1 LS 8,560.06$         8,560.06$              
A.5 Surveys 1 LS 82,889.81$       82,889.81$            
A.6 Site Restoration 1 LS 231,950.35$     231,950.35$          
A.7 Demobilization 1 LS 21,121.39$       21,121.39$            
A.8 Water Treatment 1 LS 106,124.84$     106,124.84$          

B Unit Price Items
B.1 Mechanical Dredging of TSCA Sediment 4,200 CY 95.41$              400,709.19$          
B.2 Supply and Mix Stabilization Reagent for TSCA Sediment 620 TON 306.10$            189,781.89$          
B.3 TSCA Disposal 6,900 TON 205.41$            1,417,318.65$       
B.4 Mechanical Dredge Standby Time 10 HR 3,056.79$         30,567.90$            
B.5 Confirmation Sampling and Analysis (dredge area) 12 EA 2,980.64$         35,767.68$            

Total: 3,290,882.45$        

Buffalo River Area of Concern
Allocated Cost Estimate - Option 4 Work
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A Lump Sum Items (additional to Base Work)
A.1 Year 2 Cap Repair 1 LS 140,469.56$     140,469.56$          
A.2 Year 2 and Year 5 Sampling Costs (including biological sampling) 1 LS 1,831,652.81$  1,831,652.81$       
A.3 Home Office Project Management/Procurement (for dredging/capping work) 1 LS 460,353.51$     460,353.51$          
A.4 Professional Construction Services Oversight (for dredging/capping work) 1 LS 2,500,000.00$  2,500,000.00$       
A.5 Home Office Project Management/Procurement (for habitat restoration work) 1 LS 193,873.42$     193,873.42$          
A.6 Professional Construction Services Oversight (for habitat restoration work) 1 LS 200,000.00$     200,000.00$          

B Unit Price Items
B.1 USACE Fee for Use of CDF 462,000 CY 7.50$                3,465,000.00$       

Total: 8,791,349.30$        

Buffalo River Area of Concern
Allocated Cost Estimate - Items Not Part of Dredging Contract
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